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UNDERGROUND INJECTION CONTROL

STRUCTURE CLOSURE SPECIFICATIONS



NYSOPRHP - Bethpage State Park Septic System Upgrade - Replacement

SECTION 021500
UNDERGROUND INJECTION CONTROL STRUCTURE CLOSURE

PART 1· GENERAL

1.1 DESCRIPTION

A. Scope of Work:

1. The Contractor shall furnish all labor, materials, supplies, equipment, power,
facilities and incidentals necessary to properly close existing underground
injection control (UIC) structures located throughout the site, as shown on the
Drawings. Work includes, but is not limited to, removal and disposal of standing
liquids within the structures, removal of sludge and soil from the bottom of the
structures, collection and analysis of endpoint sample(s) from the bottom of the
structures, and backfilling and sealing the structures.

2. Closure of the Underground Injection Control (UIC) structures must be conducted
in accordance with all applicable federal, state and local regulations with
sampling only where directed by the Engineer, or as indicated on the drawings,
and the approved UIC Closure Plan, as provided by the Owner.

3. The work shall include removal of all materials regardless of type, character,
composition, weight, size or condition.

4. All waste generated during completion of the Work shall be managed in
accordance with Section 021300, Waste Transportation and Disposal, and all
applicable federal, state and local regulations.

5. The Work shall include all temporary means to manage and control storm water
discharge, and prevent siltation and sedimentation of existing storm water
management systems during the performance of the Work.

6. The Contractor shall examine the areas and conditions under which Work shall be
performed. The Contractor shall correct all conditions detrimental to proper and
timely completion of the Work and shall not proceed until unsatisfactory
conditions have been corrected. The Contractor shall immediately notify the
Owner of any perceived differences in existing conditions which may impact the
Work.

7. At all times during closure activities, the Contractor shall provide equipment and
facilities to remove all generated wash water. The Contractor shall be responsible
for excavating and backfilling, in accordance with these Specifications, any soil
contaminated due to improper containment of wash water at no additional
expense to the Owner.
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8. Contractor shall have a PID hand held VOC Monitor, Mini RAE Lite Model
PGM-7300 or equivalent, on site to monitor all open excavations before
backfilling.

B. Related Work Specified Elsewhere.

1. Section 026100, "Storage, Handling, Transportation And Disposal Of Petroleum-
Contaminated Material And/Or Hazardous Wastes"

1.2 SUBMITTALS

A. VIC Closure Procedures:

1. Contractor shall submit closure procedures to the Engineer for approval. The
procedures shall specify all procedures, equipment, materials and manpower
which will be utilized to close each respective VIC structure.

1.3 PERMITS ANDREGULATIONS

A. The Contractor shall prepare all required submittals and obtain all necessary permits
and approvals and pay all fees for the Work as required by federal, state and local
agencies, including the New York State Department of Environmental Conservation
(NYSDEC) and the United States Environmental Protection Agency (USEPA) as
applicable.

B. The Contractor shall perform all Work in strict compliance with all applicable
requirements of governing authorities having jurisdiction, including NYSDEC and
the USEPA as applicable.

C. The Contractor is advised that all excavation work shall be in strict compliance with
Occupational Safety and Health Administration (OSHA), Title 29, Code of Federal
Regulations 1926, Subpart P; Excavation and Industrial Code Rule 23 as established
by the New York State Department of Labor.

1.4 MANAGEMENT OF LIQUID WASTE
A. The Contractor shall be responsible for collecting, managing and disposing of all

water and liquid waste present within the VIC structure at the beginning of
construction, and any water and liquid waste entering the VIC structure as a result of
construction activities. This includes, but is not limited to, water resulting from
maintaining excavations, cleaning the UIC structures and any storm water.

B. At all times during construction, the Contractor shall provide equipment and facilities
to remove all water entering excavations from any sources. All excavations shall be
kept dry so as not to impede construction or result in damage or loss of integrity of
any complete Work.
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C. The Contractor shall provide and maintain pumps, sumps, suction and discharge lines,
dikes, berms or other controls as necessary to convey liquids away from the
excavations. Control devices shall not be removed until disturbed areas are restored
or as approved by the Engineer or the Owner.

PART 2 - PRODUCTS - (NOT VSED)

PART 3 - EXECUTION

A. The Contractor shall notify the Engineer, NYSDEC, and the VSEPA at least 5 days
prior to any field work related to VIC structure closure.

S. The Contractor shall give special attention to the buildings and structures that are in
close proximity of the Work and shall implement all necessary measures to prevent
damage to property. Damage to buildings or structures, not scheduled for demolition
shall be repaired at the Contractor's expense.

C. The Contractor shall completely secure any open VIC structures and excavation at the
conclusion of the Work or at the end of the day, whichever is sooner. The cover shall
be weather-tight and prevent infiltration of storm water and drainage water, and
prevent the release of vapors and odors. The cover shall be positioned to shed
precipitation, storm water runoff and drainage water. Open mc structures and
excavations shall be barricaded with safety fencing, signs and other means as required
by federal, state and local laws and regulations.

D. The Contractor shall prevent the release of vapors, odor and dust originating during
excavation of the VIC structures, removal of liquid, sediment and soil from the VIC
structures, loading materials and any other operations required by this Contract.

3.1 DRY WELL/CESSPOOL CLOSURE

A. The Contractor shall remove the cover, frame, stack, dome, debris, and soil in the
vicinity of the dry well/cesspool to completely expose the top of the dry
well/cesspool.

S. The Contractor shall remove the dome, top slab and/or "stack" of the dry
well/cesspool, including the manhole rims and covers, if present, to provide an open
excavation which extends from ground surface to the bottom of the dry
well/cesspool.

C. All liquids and sludge shall be removed from the dry well/cesspool to the existing
sediment surface and placed immediately into approved liquid waste hauling
vehicles for off-site disposal.

D. Where directed by the Engineer, the interior walls of the dry well/cesspool shall be
power washed by the Contractor. The Contractor shall collect, characterize, remove
and dispose of all soil, sludge, sediment, debris, wastewater, wash water and
residuals from with the dry well/cesspool. In power washing the dry well, the
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Contractor shall minimize the generation of wastewater and maximize the capture
of the wash water.

E. Where directed by the Engineer, excavation of the soil beneath the dry
well/cesspool shall be accomplished as specified by Section 310000, Earthwork, to
the horizontal extent of the inside of the rings of the dry well/cesspool and as
approved by the Engineer.

F. Excavation of any visually stained soil or soil exhibiting elevated PID readings shall
be accomplished as specified in Section 310000, Earthwork, as directed by the
Engineer. All contaminated soil excavated shall be disposed off-site in accordance
with Section 021300, Waste Transportation and Disposal.

G. The Contractor shall be responsible for all structural support, bracing, shoring,
backfilling etc., necessary to prevent damage, to nearby structures scheduled to
remain.

H. The contractor shall either remove the dry well/cesspool structure or abandon it in
place as directed on the drawings.

I. Where directed by the Engineer, an endpoint sample shall be collected from the
bottom of the excavation, as specified by Section 016520, Sampling Plan. No
backfilling shall take place until approval of the endpoint sampling results by the
Owner and, as applicable, the USEPA and NYSDEC. There shall be no claims for
changes in Contract Time or Contract Price as a result of the Owner's, Engineer's,
USEPA's or NYSDEC's review of endpoint sample results. Should the Contractor
backfill the excavation prior to the approval of the endpoint sample results to
maintain the integrity of the excavation, such work is at the Contractor's risk. Should
additional excavation be required, all such backfill shall be removed and handled, as
directed by the Engineer, at no additional cost to the Owner.

J. Once the Contractor has obtained approval of the endpoint sample results, the dry
well/cesspool excavation shall be backfilled. Backfill and compaction shall be
completed in accordance with the requirement specified in Section 310000,
Earthwork.

3.2 MANHOLE CLOSURE

A. The Contractor shall remove the cover, frame, stack, dome, debris, and soil in the
vicinity of the manhole to completely expose the top of the manhole.

B. The Contractor shall remove the dome, top slab and/or "stack" of the manhole,
including the manhole rims and covers, if present, to provide an open excavation
which extends from ground surface to the bottom of the manhole.

C. All liquids and sludge shall be removed from the manhole and placed immediately
into approved liquid waste hauling vehicles for off-site disposal.

D. For Manholes to be removed, the Contractor shall excavate and completely remove
the manhole and associated drainage piping within 3 feet of the structure. Excavation
of any visually stained soil or soil exhibiting elevated PID readings shall be
accomplished as specified in Section 310000, Earthwork, as directed by the
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Engineer. All contaminated soil excavated shall be disposed off-site in accordance
with Section 021300, Waste Transportation and Disposal.

E. The Contractor shall be responsible for all structural support, bracing, shoring,
backfilling etc., necessary to prevent damage, to nearby structures scheduled to
remain.

F. Where directed by the Engineer, an endpoint sample shall be collected from the
bottom of the excavation, as specified by Section 016520, Sampling Plan. No
backfilling shall take place until approval of the endpoint sampling results by the
Owner and, as applicable, the USEPA and NYSDEC. There shall be no claims for
changes in Contract Time or Contract Price as a result of the Owner's, Engineer's,
USEPA's or NYSDEC's review of endpoint sample results. Should the Contractor
backfill the excavation prior to the approval of the endpoint sample results to
maintain the integrity of the excavation, such work is at the Contractor's risk. Should
additional excavation be required, all such backfill shall be removed and handled, as
directed by the Engineer, at no additional cost to the Owner.

G. Once the Contractor has obtained approval of the endpoint sample results, the
excavation shall be backfilled unless the structure is to be replaced at the same
location. Backfill and compaction shall be completed in accordance with the
requirements specified in Section 310000, Earthwork.

H. For manholes to be abandoned in place, the Contractor shall seal with grout all
sewer lines entering or exiting the manhole and shall fracture the bottom of the
manhole to expose the soil below. The remaining structure shall be backfilled.
Backfill and compaction shall be completed in accordance with the requirements
specified in Section 310000, Earthwork.

3.3 SEPTIC SYSTEM CLOSURE

A. The Contractor shall remove the debris, and soil in the vicinity of the septic system to
completely expose the septic tank and associated discharge piping.

B. The Contractor shall remove the dome, top slab and/or "stack" of the septic tank,
including the manhole rims and covers, if present, to provide an open excavation
which extends from ground surface to the bottom of the septic tank.

C. All liquids and sludge shall be removed from the septic tank and placed immediately
into approved liquid waste hauling vehicles for off-site disposal.

D. Where removal is indicated on the drawings or as directed by the Engineer, the
Contractor shall excavate and completely remove the septic tank and associated
drainage piping. Excavation of any visually stained soil or soil exhibiting elevated
PID readings shall be accomplished as specified in Section 31000, Earthwork, as
directed by the Engineer. All contaminated soil excavated shall be disposed off-site in
accordance with Section 021300, Waste Transportation and Disposal.

E. The Contractor shall be responsible for all structural support, bracing, shoring,
backfilling etc., necessary to prevent damage, to nearby structures scheduled to
remain.
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F. The septic tank(s) shall be removed and/or abandoned in place as indicated on the
drawings. Where the drawings indicate the tank is to be abandoned in place the
bottom slab of the septic tank(s) shall be completely broken-up to allow proper
drainage. The septic tank(s) shall be backfilled and compacted in accordance with the
requirements specified in Section 310000, Earthwork.

G. Where directed by the Engineer, an endpoint sample shall be collected from the
bottom of the excavation, as specified by Section 016520, Sampling Plan. No
backfilling shall take place until approval of the endpoint sampling results by the
Owner and, as applicable, the USEPA and NYSDEC. There shall be no claims for
changes in Contract Time or Contract Price as a result of the Owner's, Engineer's,
USEPA's or NYSDEC's review of endpoint sample results. Should the Contractor
backfill the excavation prior to the approval of the endpoint sample results to
maintain the integrity of the excavation, such work is at the Contractor's risk. Should
additional excavation be required, all such backfill shall be removed and handled, as
directed by the Engineer, at no additional cost to the Owner.

H. Once the Contractor has obtained approval of the endpoint sample results, the
excavation shall be backfilled unless the structure is to be replaced at the same
location. Backfill and compaction shall be completed in accordance with the
requirements specified in Section 310000, Earthwork.

3.4 FLOOR DRAIN I TRENCH DRAIN CLOSURE

A. The Contractor shall remove all debris and soil in the vicinity of the floor drain to
completely expose the extent of the drain.

B. The Contractor shall remove all floor/trench drain covers.

C. The Contractor shall prepare floor/trench drain surfaces as required to receive
concrete fill.

D. The Contractor shall fill floor/trench drains with concrete flush with the existing
floor. Before filling trench drains any outlet piping shall be capped. Concrete shall
be in accordance with Section 033010, "Cast-In-Place Concrete", and Section
036100, "Grouting and Patching."

END OF SECTION
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